



BLACKHOUND

ARCHITECTURE & RENDERING

F
E
E
P
R
O
P
O
S
A
L



Client:
Sim-con PTY LTD (Werner Badenhorst)
072 2808 2227
werner@simconpe.co.za

Date: 18 Oct 2023

SCOPE OF WORKS:

Municipal drawings for Additions and Alterations on **48 Burt drive, Newton Park, Port Elizabeth. (Erf 100, Newton Park).**

1) Project brief:

- a. Update existing structures on site and **NOT** change use from an existing house to offices.

Updates to existing main building:

- New scullery, new bathroom, new covered patio, new entrance foyer.
- Plans, Section, Drainage, elevations, site plan, etc.
- SANS XA calculations (electrical and fenestrations)

Updates to existing outbuilding:

- New storage, new kitchen, new bathroom.
- Plans, Section, Drainage, elevations, site plan, etc.
- SANS XA calculations (electrical and fenestrations)

New carports

- New carports to be shown.
- Site plan, plan, section and elevations

SIM-CON - QUOTATION

Professional Fees Calculation:

Phase 1: As-builts:

- Measure and Draw:
 - Front main building: - 178.95 sqm
 - Outbuilding: - 105.91 sqm

R 2 500.00

Phase 2: **Municipal Drawings**, documentation and submission:

- Municipal, documentation and submission:
 - Municipal drawings; Site plan, Floor Plan, Section, Elevations, and basic Electrical layouts
 - Deemed-to-Satisfy Energy Efficiency and Fenestration calculations, as required by SANS10400.

R 18 960.00

- Administrative fees:
 - Municipal Documentation and the council submission process.

R 2 500.00

KINDLY NOTE:

*Should our scope of work increase, our fees will be adjusted to accommodate the extra scope. This will be discussed before the work commences.

*This quote is only valid for 30 Days after the date of issue.

TOTAL QUOTE:

(VAT not applicable) **R 23 960.00**

PAYMENT TERMS:

- 1) **Deposit** payable upon acceptance of quotation. (R 19 168.00)
 - 2) Fees payable upon **Municipal Submission**. (R 4 792.00)
-



Excluded from the fees:

- Submission fees and hard copy prints, if required. (e.g. Council and municipal related fees/Estate/NHBRC)
- Other Professional consultancy fees that may be required (e.g. Structural Engineer, Quantity and Site Surveyors, Health & Safety, etc.)
- Execution of the works and testing of materials to ensure compliance with drawings and specifications remains the responsibility of the contractor.
- Occupation application
- Heritage application
- Any additional services which isn't part of the quotation will be charge at an hourly rate of R 650.00.

TERMS AND CONDITIONS:

Blackhound will be employed for **Work stages 1 to 4.1**: to Design and create municipal drawings. The Municipal drawings will then be submitted to council for approval by the local authorities.

(Blackhound will be employed for Work stages 1 to 4.1, as laid out in this document: For design and municipal drawings. E.g. Creating municipal drawings from the approved design and submitting the drawings to the local authorities to gain their approval.

No Additional services have been included in this quotation to cover the occupation process, which is required to certify that the project has been completed in accordance with the National Building regulations and Standards Act. (As legally required and outlined in SANS 10400-A:2010).

Furthermore, since Blackhound will be **NOT** appointed for work stages **4.2, 5, and 6**, it should be noted that the client will act as the intermediary between us and the contractor. The client will also be responsible for obtaining all the certificates of compliance from the contractor and their sub-contractors.

(E.g., Electrical COC, Plumbing COC, Beacon Certificate, Roof Certificate, Engineers Form4, etc.)

This Quotation is only for Architectural **work stage's 1, 2, 3 & 4.1**.
Excludes **work stages 4.2, 5 & 6**.

(Kindly see the descriptions of Architectural work stages at the end of the document.)

1.1) SITE VISITS:

If additional Site Visits are requested, a travel expense of **R850.00** per Site Visit will be charged. This will be invoiced at the end of each month for the duration of the project or when Site visits are requested.



1.2) PRINTS:

We will provide 1x set of hard copies of the municipal approved plans.

Revision drawings will be emailed to the site management team or the client where hard copy revision drawings will be the responsibility of the contractor / client / site manager.

If we must make hard copy prints for site, it will be added to an invoice at:

R95 per A1 print

R105 per A0 print.

ACCEPTANCE:

The Terms and Conditions presented here may be modified or amended as necessary only by written instrument signed by both parties.

By submitting the deposit payment, you are agreeing to the terms and conditions detailed in this document. This proposal is agreed upon in full, signed and dated.

By signing this document, I indicate that I understand, agree to, and accept the terms and conditions as contained herein, dated this **18 Oct 2023**.

I, _____ hereby agree to the Terms and Conditions laid out in this document.

Email: dewald@blackhoundenterprises.com

Phone: 072 418 6867

Dewald Potgieter
Director | PAT 30442820

Sim-con (Werner Badenhorst)
Date:



ARCHITECTURAL WORK STAGES:

Stage 1: Inception

- a) Receive, appraise and report on the client's requirements with regard to the client's brief;
- b) Determine the site and rights and constraints;
- c) Determine budgetary constraints; 0
- d) Determine the need for consultants;
- e) Determine indicative project timelines;
- f) Determine methods of contracting; and
- g) Whether other statutory authority applications are required or desirable.

Stage 2: Concept Design

- a) Prepare an initial design concept and advise on:
 - i) the intended space provisions and planning relationships;
 - ii) proposed materials and intended building services; and
 - iii) the technical and functional characteristics of the design.
- b) Check for conformity of the concept with the rights to the use of the land.
- c) Consult with local and statutory authorities.
- d) Review the anticipated costs of the project. e) Review the project programme.

Stage 3: Design Documentation

- a) Develop all aspects of the design from concept to full development including, but not limited to, construction systems, materials, fittings, and finishes selections;
- b) Review the programme and budget with the client, principal consultant or other consultants;
- c) Coordinate other consultants' designs into building design;
- d) Prepare design development drawings including drafting technical details and material specifications;
- e) Discuss and agree on the building plan application and approval requirements with the local authority;

Stage 4: Documentation and Procurement (municipal submission stage)

Stage 4.1:

- a) Prepare documentation required for local authority building plan application submission;
- b) Co-ordinate technical documentation with the consultants and complete primary co-ordination sufficient to support building plan submission;
- c) Review the costing and programme with the consultants;
- d) Obtain the client's authority, and submit documents for approval at the local authority.



Stage 4.2:

- ~~a) Prepare specifications for the works;~~
- ~~b) Complete technical documentation sufficient for tender;~~
- ~~c) Obtain offers for the execution of the works;~~
- ~~d) Evaluate offers, and recommend a successful tenderer for appointment;~~
- ~~e) Prepare the contract documentation and arrange the signing of the building contract by the client and the successful tenderer;~~
- ~~f) Complete all remaining technical and construction documentation and coordinate same with the consultants;~~

Stage 5: Construction

- ~~a) Administer the building contract;~~
- ~~b) Give possession of the site to the contractor;~~
- ~~c) Issue construction documentation;~~
- ~~d) Review sub-contractor designs, shop drawings and documentation for conformity of design intent;~~
- ~~e) Inspect the works for conformity with the contract documentation and acceptable quality in terms of industry standards;~~
- ~~f) Administer and perform the duties and obligations assigned to the principal agent in the building contract;~~
- ~~g) Manage the completion process of the project;~~
- ~~h) Assist the client to obtain the required documentation necessary for the client to obtain the occupation certificate.~~

Stage 6: Close out

- ~~a) Facilitate the project close-out including the collation of the necessary documentation to effect completion, handover and operational manual of the project.~~
- ~~b) When the contractor's obligations with respect to the building contract have been fulfilled, the architectural professional shall issue the certificates related to the contract completion.~~
- ~~c) Provide the client with construction record documentation and the relevant technical and contractual undertakings by the contractor and subcontractors.~~

