



BLACKHOUND

ARCHITECTURE & RENDERING

F
E
E
P
R
O
P
O
S
A
L





BLACKHOUND
ARCHITECTURE & RENDERING

BLACKHOUND ENTERPRISES PTY LTD
T/A BLACKHOUND ARCHITECTURE & RENDERING

Hannes Gouws
hannes@blackhoundenterprises.com
072 799 9597

Unit 10 – The Network
19 Cactus Road
Fairview
Port Elizabeth (Gqeberha)
Eastern Cape
2075

Client:

Jaco and Lynn Killian

083 594 4866

Lynnkilian35@gmail.com | lynn@healthgroup.co.za

Date: 01 November 2023

PROJECT BRIEF:

Measure, design and submit drawings to council for an Additional Carport on **ERF 11767, 9 EDWIN CRESCENT, UITHENHAGE.**

- 1) Site Visit for spot measurements and Redraw the existing house.
 - 2) Design proposed Steel Carport:
 - 3) Prepare municipal drawings and submit to council for approval.
-



HOUSE KEMP QUOTE.

Design, Municipal Drawings and Documentation:

Existing house: **246m²** (as indicated on existing plans)

Estimated Design area affected: **±36m²** (Carport

Professional Fees Calculation:

Phase 1: Additional Services:

- Site visit, Spot Measure and Draw: Low complexity house
 - Site visit: Travel and Time on site
 - R1067
 - Existing House: 246m² @ R15 per m²

R4 757.00

Phase 2: Design + Municipal, Documentation and Submission:

- Stage 1 – 3 (Refer to the Architectural work stages at the end of this document, as per the Architectural Professional: Act 44 of 2000)
 - Following Phase 1 and gather the necessary information to initiate the design.
We will then proceed with the design phase and liaise with you to achieve design approval before commencing with Phase 3.

R2 688.00

Phase 3: Municipal drawings, Documentation and Submission:

- Stage 4.1 – Includes:
 - Municipal drawings; Site plan, Floor Plan, Section, Elevations, and basic Electrical layouts
 - Municipal Documentation and the council submission process.
 - Deemed-to-Satisfy Energy Efficiency and Fenestration calculations, as required by SANS10400. (If Applicable.)

R8 064.00



KINDLY NOTE:

*Should our scope of work increase, our fees will be adjusted to accommodate the extra scope. This will be discussed before the work commences.

*This quote is only valid for 30 Days after the date of issue.

TOTAL QUOTE:

R15 509.00 (VAT not applicable)

PAYMENT TERMS:

- | | |
|---|----------------------|
| 1) <u>70% Deposit payable at acceptance of quotation.</u> | <u>(R 10 856.30)</u> |
| 2) <u>30% Balance payable at Municipal Submission.</u> | <u>(R 4 652.70)</u> |
-

Excluded from the fees:

- Submission fees and hard copy prints. (e.g. Council and municipal related fees/Estate/NHBRC)
- Other Professional consultancy fees that may be required (e.g. Structural Engineer, Quantity and Site Surveyors, Health & Safety, etc.)
- Execution of the works and testing of materials to ensure compliance with drawings and specifications remains the responsibility of the contractor.
- As-Built drawings, if any deviation occurred from the approved plans.
- Printing of drawings for site.
- Retrieval of Occupation Certificate.



TERMS AND CONDITIONS:

Blackhound will be employed for **Work stages 1 to 4.1**: to Design and create municipal drawings. The Municipal drawings will then be submitted to council for approval by the local authorities.

(Kindly see the end of the document for descriptions of the Architectural work stages.)

No other Additional services have been included in this quotation to cover the occupation process, which is required to certify that the project has been completed in accordance with the National Building regulations and Standards Act. (As legally required and outlined in SANS 10400-A:2010).

Furthermore, since Blackhound will not be appointed for **work stages 4.2, 5, and 6**, it should be noted that the client will act as the intermediary between us and the contractor. The client will also be responsible for obtaining all the certificates of compliance from the contractor and their sub-contractors.

(E.g., Electrical COC, Plumbing COC, Beacon Certificate, Roof Certificate, Engineers Form4, etc.)

This Quotation is only for Architectural **work stage's 1, 2, 3 and 4.1** and;

Excludes **work stages 4.2, 5 & 6**.

(Kindly see the descriptions of Architectural work stages at the end of the document.)

1.1) SITE VISITS:

If additional Site Visits are requested, a travel expense of **R850.00** per Site Visit will be charged. This will be invoiced when Site visits are requested.

1.2) DETAILS AND TECHNICAL DRAWINGS:

The quotation will be for municipal drawings only and will exclude construction and technical detailing which includes pricing details like, staircase sections, typical construction details, and more. which falls under **stage 4.2 in the architectural work stages**, and is not necessary for municipal approval, but is required for accurate pricing and construction detailing.

Please note: Should you then require technical detail drawings. The fee will be based on an hourly rate of **R 672.00**

1.3) DEVIATIONS:

For any deviations made on site that require an updated plan to be submitted to the council, an additional quotation will be sent to the client. This quotation will be based on an hourly rate of **R 672.00**, which covers the cost of revising the drawings and resubmitting the drawings to council for approval.



1.4) PRINTS:

Our fees are exclusive of hard copy prints. You will be notified of the price for hard copy prints required by council prior to submission or we can pay for the prints and add the printing fees to your final invoice. Once the plans are approved by council, we will hand over the stamped hard copy set of approved plans to you.

Revision drawings will be emailed to the site management team or the client where hard copy revision drawings will be the responsibility of the contractor / client / site manager.

If we must make hard copy prints for site, it will be added to an invoice at:

R95 per A1 print

R105 per A0 print.

1.5)

BLACKHOUND ENTERPRISES PTY LTD. Is not a VAT vendor. All architectural fees presented are exclusive of VAT until further notice.

1.6)

The Client is not entitled to 'set-off' or withhold payment for any alleged claim against either the Architectural team or any other party involved in the building contract. The claim is to be dealt with on its own merits.

1.7)

BLACKHOUND ENTERPRISES PTY LTD retains the right to suspend all service until the settlement of any outstanding account.

1.8)

In the event of the agreement between the parties being terminated by either party for reasons not attributable to BLACKHOUND ENTERPRISES PTY LTD, the fee for the work stage currently underway together with the completed work stages, would be payable.

1.9)

BLACKHOUND ENTERPRISES PTY LTD is not responsible for the performance of other professionals (Town Planners, Engineers, etc), drawings and documents provided by other professionals and suppliers, tender prices, the performance of Homeowner Associations, Municipalities or Municipal Services, the Contractor or any of his Sub-Contractors, Suppliers or employees.

1.10)

BLACKHOUND ENTERPRISES PTY LTD retains the ownership of copyright to all its intellectual property. No designs, drawings or documents may be used and shared with other parties without our express permission.



ACCEPTANCE:

The Terms and Conditions presented here may be modified or amended as necessary only by written instrument signed by both parties.

By submitting the non-refundable deposit payment and / or signing this document, you are agreeing to the terms and conditions detailed in this document. This proposal is agreed upon in full, signed and dated.

By signing this document, I indicate that I understand, agree to, and accept the terms and conditions as contained herein, dated this **01 NOVEMBER 2023**.

I, _____ hereby agree to the Terms and Conditions laid out in this document.

Email: hannes@blackhoundenterprises.com

Phone: 072 799 9597

Hannes Gouws
Director | PSAT 32449887

Jaco / Lynn Killian
Date:

(Kindly see the descriptions of Architectural work stages at the end of the document.)



ARCHITECTURAL WORK STAGES:

Stage 1: Inception

- a) Receive, appraise and report on the client's requirements with regard to the client's brief;
- b) Determine the site and rights and constraints;
- c) Determine budgetary constraints; 0
- d) Determine the need for consultants;
- e) Determine indicative project timelines;
- f) Determine methods of contracting; and
- g) Whether other statutory authority applications are required or desirable.

Stage 2: Concept Design

- a) Prepare an initial design concept and advise on:
 - i) the intended space provisions and planning relationships;
 - ii) proposed materials and intended building services; and
 - iii) the technical and functional characteristics of the design.
- b) Check for conformity of the concept with the rights to the use of the land.
- c) Consult with local and statutory authorities.
- d) Review the anticipated costs of the project. e) Review the project programme.

Stage 3: Design Documentation

- a) Develop all aspects of the design from concept to full development including, but not limited to, construction systems, materials, fittings, and finishes selections;
- b) Review the programme and budget with the client, principal consultant or other consultants;
- c) Coordinate other consultants' designs into building design;
- d) Prepare design development drawings including drafting technical details and material specifications;
- e) Discuss and agree on the building plan application and approval requirements with the local authority;

Stage 4: Documentation and Procurement (municipal submission stage)

Stage 4.1:

- a) Prepare documentation required for local authority building plan application submission;
- b) Co-ordinate technical documentation with the consultants and complete primary co-ordination sufficient to support building plan submission;
- ~~c) Review the costing and programme with the consultants;~~
- d) Obtain the client's authority, and submit documents for approval at the local authority.



Stage 4.2:

- a) Prepare specifications for the works;
- b) Complete technical documentation sufficient for tender;
- c) Obtain offers for the execution of the works;
- d) Evaluate offers, and recommend a successful tenderer for appointment;
- e) Prepare the contract documentation and arrange the signing of the building contract by the client and the successful tenderer;
- f) Complete all remaining technical and construction documentation and coordinate same with the consultants;

Stage 5: Construction

- a) Administer the building contract;
- b) Give possession of the site to the contractor;
- c) Issue construction documentation;
- d) Review sub-contractor designs, shop drawings and documentation for conformity of design intent;
- e) Inspect the works for conformity with the contract documentation and acceptable quality in terms of industry standards;
- f) Administer and perform the duties and obligations assigned to the principal agent in the building contract;
- g) Manage the completion process of the project;
- h) Assist the client to obtain the required documentation necessary for the client to obtain the occupation certificate.

Stage 6: Close out

- a) Facilitate the project close-out including the collation of the necessary documentation to effect completion, handover and operational manual of the project.
- b) When the contractor's obligations with respect to the building contract have been fulfilled, the architectural professional shall issue the certificates related to the contract completion.
- c) Provide the client with construction record documentation and the relevant technical and contractual undertakings by the contractor and subcontractors.

