



F E E

P

R

O

P

O

S

A

L

2022

H. Gouws Renders PTY LTD:
2020/784683/07


Trading as:
H. Gouws Renders and Designs

Unit 10
The Network
19 Cactus Road
Fairview
Port Elizabeth
(Gqeberha)
Eastern Cape
2075

Client:
Zunaid Moosajee
083 285 3670
Zunaid.moosajee@baytech.co.za

Date: 04 MAY 2022

SCOPE OF WORKS:



Design and do Municipal drawings and documentations for Additions and Alterations to an existing house on **ERF 134, 43 Brighton Drive, Summerstrand, Port Elizabeth.**

Project Requirements:

- 1) Convert the existing separate storeroom to a study and lounge space.
 - 2) Proposed outdoor entertainment space around the existing braai and linking to the proposed lounge. Outdoor entertainment requirements:
 - a. Decking.
 - b. Fire pit with seating.
 - c. Pergola coverage.
 - d. LED lighting features.
 - e. Jacuzzi.
-

HOUSE ZUNAID QUOTE.

Design and do Municipal Drawings and Documentation:

Excluded from the fees:

- Submission fees and hard copy prints, if required. (e.g. Council and municipal related fees/Estate/NHBRC)
- Other Professional consultancy fees that may be required (e.g. Structural Engineer, Quantity and Site Surveyors, Health & Safety, etc.)
- Execution of the works and testing of materials to ensure compliance with drawings and specifications remains the responsibility of the contractor.
- Occupation and As-Built drawings, should the building not be built as per the approved plans.
- Printing of drawings for site.

Professional Fees Calculation:

Total Area Affected: **49m²** (as measured from NMBM GIS MAPPING)

Measure and redraw the affected area:

- 49m² x R60 per m²

R2 940.00

Affected Design Area: Level of Complexity: Low

This includes: Detailed drawings for municipal submission and construction, conceptual 3d Modelling of the proposed Additions and Alterations to resolve design details and give you a clear look at what is being proposed.

- Design and Municipal drawings and Documentation of the affected area:
 - 49m² x R180 per m²

R8 820.00

- Municipal Submission:
 - 2 hrs @ R850 p/h

R1 700.00

VAT Not Applicable.

Total Quote: Work Stages 1 – 4.1

R13 460.00 excl. VAT

***Included with our fees are conceptual 3d modelling and images to resolve design details. Examples of this can be provided.**

KINDLY NOTE:

*Should our scope of work increase, our fees will be adjusted to accommodate the extra scope. This will be discussed before the work commences.

*Discounted rendering price only applies to the appointment of Architectural work.

*This quote is only valid for 30 Days after the date of issue.



Optional Extra Service:

H. Gouws Renders - High Resolution Rendering:

This can be tailored to your needs.

With this Interior and Exterior spaces can be visualized in Photo Realistic, High-resolution renders, showcasing finishes, furniture selections and materials selected.

- **Interior High-Resolution Rendering price:**

- Showing all finishes and Custom furniture, as per your selection:

Architectural appointment discounted price @ **R4000 per render**, for the first render in a designed and finished space. Any secondary render within an already designed and finished space will be charged at a reduced render rate of R2500 per secondary render.

- Showing all finishes with generic or no furniture, selection to our discretion:

Architectural appointment discounted price @ **R3 000 per render**, for the first render in a designed and finished space. Any secondary render within an already designed and finished space will be charged at a reduced render rate of R2500 per secondary render.

- **Exterior High-Resolution Rendering price:**

- Showing all finishes with the Proposed Additions and Alterations and generic furniture:

Architectural appointment discounted price @ **R4000 per render**, for the first render in a designed and finished space. Any secondary render within an already designed and finished space will be charged at a reduced render rate of R2500 per secondary render.



PAYMENT TERMS:

- 1) 50% Deposit payable at inception. (Invoice 1)
- 2) Balance of the fees payable at Municipal Submission. (Invoice 2)

ACCEPTANCE:

The Terms and Conditions presented here may be modified or amended as necessary only by written instrument signed by both parties.

By submitting the deposit payment, you are agreeing to the terms and conditions detailed in this document. This proposal is agreed upon in full, signed and dated.

By signing this document, I indicate that I understand, agree to, and accept the terms and conditions as contained herein, dated this **04 MAY 2022**.

I, _____ hereby agree to the Terms and Conditions laid out in this document.

Email: hgouws.renderers@gmail.com

Phone: 072 799 9597



Hannes Gouws
Director | PSAT 32449887

Name:
Date:



TERMS AND CONDITIONS:

H. Gouws Renders will be employed for **Work stages 1 to 4.1**: to Design and create municipal drawings, assist with the municipal submission process until the design has been approved by the local authorities.

(Kindly see the end of the document for descriptions of the Architectural work stages.)

If **H. Gouws Renders** are not appointed for work stages 5 and 6, only **Work stages 1 – 4.1** fees will be applicable and additional fees could be charged to provide As-Built drawings and a **Form 4** at the completion of the project, which is required to certify that the project has been completed in accordance with the National Building regulations and Standards Act. (As legally required and outlined in SANS 10400-A:2010)

1.1) SITE VISITS:

If **H. Gouws Renders** are employed for Work stages 1 to 6, fortnightly site visits will be included in the overall quote. (Please see the work stages breakdown at the end of the document)

Further to the fees and if H. Gouws Renders are only employed for Work Stages 1 to 4.1, should additional Site Visits be requested, a fee of **R850.00** per Site Visit will be charged to cover the travel, and time. This will be invoiced at the end of each month for the duration of the project or when Site visits are requested.

1.2) DETAILS AND TECHNICAL DRAWINGS:

If **H. Gouws Renders** are not appointed for Stage 4.2 to 6:

The municipal drawings will be drawn to a level of detail to build from. I will be available on my cell or email should the builder/contractor require insight on details.

Please note: Should you require technical detail drawings to be issued for site, a rate of R2500 per detail drawing will be applicable.

1.3) PRINTS:

Revision drawings will be emailed to the site management team. Hard copy revision drawings will be the responsibility of the site manager.

If I must make hard copy prints for site, it will be added to a monthly invoice of:

R65 per A1 print

R85 per A0 print.

1.4) EXTENDED CONSTRUCTION PERIOD: (if appointed for Work stages 5 to 6)

If the building construction period is exceeded by more than 10% due to no fault of the architect/Designer, he/she is to be remunerated for his/her services for all additional work under work stage 5 at the hourly rate of **R1 450.00 ex VAT** provided that such services are not covered by any other additional fees.



ARCHITECTURAL WORK STAGES:

Stage 1: Inception

- a) Receive, appraise and report on the client's requirements with regard to the client's brief;
- b) Determine the site and rights and constraints;
- c) Determine budgetary constraints;
- d) Determine the need for consultants;
- e) Determine indicative project timelines;
- f) Determine methods of contracting; and
- g) Whether other statutory authority applications are required or desirable.

Stage 2: Concept Design

- a) Prepare an initial design concept and advise on:
 - i the intended space provisions and planning relationships;
 - ii proposed materials and intended building services; and
 - iii the technical and functional characteristics of the design.
- b) Check for conformity of the concept with the rights to the use of the land.
- c) Consult with local and statutory authorities.
- d) Review the anticipated costs of the project. e) Review the project programme.

Stage 3: Design Documentation

- a) Develop all aspects of the design from concept to full development including, but not limited to, construction systems, materials, fittings, and finishes selections;
- b) Review the programme and budget with the client, principal consultant or other consultants;
- c) Coordinate other consultants' designs into building design;
- d) Prepare design development drawings including drafting technical details and material specifications;
- e) Discuss and agree on the building plan application and approval requirements with the local authority;

Stage 4: Documentation and Procurement (municipal submission stage)

Stage 4.1:

- a) Prepare documentation required for local authority building plan application submission;
- b) Co-ordinate technical documentation with the consultants and complete primary co-ordination sufficient to support building plan submission;
- c) Review the costing and programme with the consultants;
- d) Obtain the client's authority, and submit documents for approval at the local authority.

Stage 4.2:

- a) Prepare specifications for the works;
- b) Complete technical documentation sufficient for tender;
- c) Obtain offers for the execution of the works;
- d) Evaluate offers, and recommend a successful tenderer for appointment;
- e) Prepare the contract documentation and arrange the signing of the building contract by the client and the successful tenderer;
- f) Complete all remaining technical and construction documentation and coordinate same with the consultants;

Stage 5: Construction

- a) Administer the building contract;
- b) Give possession of the site to the contractor;
- c) Issue construction documentation;
- d) Review sub-contractor designs, shop drawings and documentation for conformity of design intent;
- e) Inspect the works for conformity with the contract documentation and acceptable quality in terms of industry standards;
- f) Administer and perform the duties and obligations assigned to the principal agent in the building contract; g) Manage the completion process of the project;
- h) Assist the client to obtain the required documentation necessary for the client to obtain the occupation certificate.



Stage 6: Close out

- a) Facilitate the project close-out including the collation of the necessary documentation to effect completion, handover and operational manual of the project.
- b) When the contractor's obligations with respect to the building contract have been fulfilled, the architectural professional shall issue the certificates related to the contract completion.
- c) Provide the client with construction record documentation and the relevant technical and contractual undertakings by the contractor and subcontractors.

