

HOUSE FOURIE: (DECKING + BOMA + LOW WALL)

			Final Amount
1	Preliminaries	Page 28	R19 000,00
2	Earthworks (Provisional)	Page 35	R6 296,17
3	Concrete, formwork and reinforcement	Page 37	R4 182,66
4	Masonry	Page 39	R4 921,56
5	Waterproofing	Page 41	R1 626,93
6	Carpentry and joinery	Page 45	R142 067,00
7	Plastering	Page 55	R1 055,83
8	Paintwork	Page 67	R1 329,58
9	Provisional Amounts	Page 74	R11 000,00
H	<u>NET Building Cost</u>	Cur	R191 479,73
H	<u>Contingency</u>		
H	Allow 5 % of the above sub-total for contingencies to be used as directed and deducted in whole or in part if not required.	Item	R0,00
H	Sub-total including Net Building Cost and Contingencies	Cur	R191 479,73
H	Add 15%of the above sub-total for Value Added Tax	Item	R28 721,96
H	<u>Carried to form of tender</u>	Cur	R220 201,69