
Desciption rate qty Est. Build cost Desciption rate qty Est. Build cost Desciption rate qty Est. Build cost

A1 30 7 210,00R                       A1 30 3 90,00R                A1 30 6 180,00R              

A3 10 3 30,00R                         A3 10 0 -R                    A3 10 0 -R                    

A4 5 10 50,00R                         A4 5 15 75,00R                A4 5 15 75,00R                

Total per Set 290,00R                       Total per Set 165,00R              Total per Set 255,00R              

Sets: 3 870,00R                  Sets: 3 495,00R          Sets: 3 765,00R          

Travel 6,5 14 91,00R                         Travel 6,5 14 91,00R                Travel 6,5 14 91,00R                

Collection time 13 30 390,50R                       Collection time 13,0167 30 390,50R              Collection time 13,0167 30 390,50R              

481,50R                       481,50R              481,50R              

1 351,50R               976,50R          1 246,50R       

Desciption rate qty Est. Build cost Desciption rate qty Est. Build cost Desciption rate qty Est. Build cost

A1 30 3 90,00R                         A1 30 2 60,00R                A1 30 3 90,00R                

A3 10 1 10,00R                         A3 10 0 -R                    A3 10 0 -R                    

A4 5 5 25,00R                         A4 5 5 25,00R                A4 5 5 25,00R                

Total per Set 125,00R                       Total per Set 85,00R                Total per Set 115,00R              

Total Sets: 3 375,00R                  Total Sets: 3 255,00R          Total Sets: 3 345,00R          

Travel 6,5 14 91,00R                         Travel 6,5 14 91,00R                Travel 6,5 14 91,00R                

Collection time 13 30 390,50R                       Collection time 13 30 390,50R              Collection time 13,0 30 390,50R              

Sub total 481,50R                       Sub total 481,50R              Sub total 481,50R              

856,50R                  736,50R          826,50R          

Weeks a year 52

Weeks in 3 months 13

Estimated weekly forcast:

Week 1 1 3 574,50R                    

Week 3 3 2 419,50R                    

Week 5 5 2 419,50R                    

Week 7 7 2 419,50R                    

Week 9 9 2 419,50R                    

Week 11 11 2 419,50R                    

Week 13 13 2 419,50R                    

18 091,50R             

6 030,50R               

ADDENDUM A

Monthly Invoice for Prints

Grand Total

Estimated Printing Summary:

Grand Total Grand Total Grand Total

Collection of prints: Collection of prints: Collection of prints:

Sub total Sub total

On-going changes (Fortnightly) On-going changes (Fortnightly) On-going changes (Fortnightly)

Printing Breakdown: Printing Breakdown: Printing Breakdown:

G&I - HR Offices

Handover week 

Printing Breakdown:

Collection of prints:

Grand Total -  Handover week

Hinterveld

Handover week 

Printing Breakdown:

Collection of prints:

Grand Total -  Handover week

Printing Breakdown:

Handover week 

Collection of prints:

G&I - Office Block

Grand Total -  Handover week

Sub total


